
Western Ohio Metal Roofing Pricing Worksheet Effective 07/21/26 until Further Notice

Standing Seam Panels
Panel & Trim Color /Name Color Code

Panels & Fasteners Quantity/UM Price Total Notes
Necessary Metal = total 
square footage including 
waste x 1.33
24G Striated Standing Seam 
(1.5” x 16”) $2.30/ Sq ft
24G Non-Striated Standing 
Seam (1.5” x 16”) * Prone to oil 
canning; not warranted against $2.30/ Sq ft
26G Striated Standing Seam 
(1.5” x 16”) $2.20 / Sq ft
26G Non-Striated Standing 
Seam (1.5” x 16”) *Prone to oil 
canning; not warranted against $2.20/ Sq ft
Mechanical lock for 24 & 26 
Guage; changeover fee from 
snap lock $250.00 fee

Panel Clips
$0.50/ea $252.85/
box (600)

Screws

$0.20/screw 
$28.90/bag (250) 
$722.90/tub (6000)

Rivets $38.10/bag (250)
Panels & Fasteners Total
Underlayements Quantity Price Total Notes
Premium Synthetic 
Underlayment

$182.00/1000 sq ft 
roll

Synthetic Ice & Water Shield
$182.00/200 sq ft 
roll

Underlayment Total Notes
Trims Quantity Price
10’ Drip Edge (Starter) $20.00/ea
10’ Rake Edge (Gable Sleeve) $20.00/ea
10’ Rake Cleat (Gable Cleat) $20.00/ea
10’ Valley Pan $56.00/ea
10’ Sidewall Flashing $20.00/ea
10’ Top wall Flashing $20.00/ea
10’ Transition, if needed with 
pitch requirements in notes 
section this line $56.00/ea
10’ Skylight Back Pan $56.00/ea
10’ Chimney Back Pan $56.00/ea
10’ Z-cleat $9.20/ea
10' Hip Cap $28.20/ea
10’ Ventilated Z-cleat (ridge Z) $35.40/ea
10’ Ridge Cap $36.30/ea
Trims Total
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Accessories Quantity Price Total Notes

NovaGard Roofing Sealant
$16.40/ea Tube 
$190.70/box/12

40’ Butyl Tape Roll $16.00/ea
Touch-up Paint Pen $27.20/ea
Touch-up Paint Can $31.00/ea
92” S5 Snow Rail $29.60/ea
S5 Versa Clips $2.40/ea
S5 S Clamp $11.05/ea
10’ Color Insert $10.75/ea
Accessories Total

WORKSHEET TOTAL $
JOB NAME DATE
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